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WORKMAN CONSTRUCTION CO.
1120 W 500 N
CENTERVILLE,UT 84014

Project No: ISTP-215-9(121)26
Project Name: I-215 East; 3100 South to 3800 South
Desc of Construction: Safety - Install Median Barrier
Estimate Completion date on or before 11/15/2006
County: SALT LAKE (35)

DRY CREEK STRUCTURES LLC
9088 N RIVER ROAD
IDAHO FALLS,ID 83402

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1Mobilization012850010 Lump     67,933.50 32,000.0032,000.0067,933.50 30,000.00 30,000.00

2 1Public Information Services013150010 Lump     2,500.00 2,500.002,500.002,500.00 6,000.00 6,000.00

3 1Traffic Control015540005 Lump     34,000.00 25,000.0025,000.0034,000.00 68,000.00 68,000.00

4 240Drop-Inlet Barrier (Fiber Roll)015710075 ft       2,400.00 2,400.0010.0010.00 9.00 2,160.00

5 72Dust Control and Watering015720020 1000 gal 3,600.00 3,600.0050.0050.00 20.00 1,440.00

6 10Reconstruct Catch Basin018920010 Each     15,000.00 12,500.001,250.001,500.00 1,300.00 13,000.00

7 1Remove Crash Cushion02221010* Each     1,000.00 500.00500.001,000.00 1,000.00 1,000.00

8 4332Remove Concrete Ditch02221011* ft       17,328.00 10,830.002.504.00 2.00 8,664.00

9 1Clearing and Grubbing022310010 Lump     3,000.00 15,000.0015,000.003,000.00 7,000.00 7,000.00

10 316Roadway Excavation (Plan Quantity)023160020 cu yd    16,432.00 9,480.0030.0052.00 20.00 6,320.00

11 177Concrete-Lined Ditch026430010 cu yd    50,445.00 42,480.00240.00285.00 222.00 39,294.00

12 2075Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      41,500.00 37,350.0018.0020.00 19.00 39,425.00

Max

13 4474High Tension Cable Barrier02845002* ft       89,480.00 76,058.0017.0020.00 18.00 80,532.00

14 4NCHRP-350 Cable Barrier Terminal02845004* Each     13,600.00 13,260.003,315.003,400.00 3,100.00 12,400.00

15 2NCHRP-350 W-Beam Transition02845007* Each     10,000.00 5,150.002,575.005,000.00 3,100.00 6,200.00

16 2Tension Gauge02845008* Each     5,050.00 5,050.002,525.002,525.00 2,400.00 4,800.00

                                                                                          Subtotal 373,268.50 293,158.00 326,235.00

Total:

Percent of Engineer's Estimate: 87.40 %78.54 %

373,268.50 293,158.00 326,235.00


